CHEDULE OF QUANTITIES

LOCATION PRE- STAGE 1 PRE- STAGE 2 PRE- STAGE 3 WINTER STAGE
70300280 | 70301000 | 70300280 | 70301000 | 70300280 | 70301000 | 70300280 | 70303000
TEMP PVT MK| WORK ZONE |TEMP PVT MK| WORK ZONE [TEMP PVT MK| WORK ZONE |TEMP PVT MK| WORK ZONE
STATION TO STATION |  LINE24 PAVT MK LINE 24 PAVT MK LINE 24 PAVT MK LINE 24 PAVT MK
................. REM | o} REM o} REM , REM
FOOT SQFT FOOT SQFT FOOT SQFT FOOT SQFT
RALSTON ROAD/IL 173
998+00  |1013+50 45 36 90 48 72 84 168
1013+50  |1028+00 21 72 40 12 24
SUB-TOTAL | 66 - 36 162 88 72 9% 192
LOCATION STAGEIA STAGE ! B STAGEIC STAGE2A STAGE 2B STAGE2C STAGE 3 STAGE 4 A STAGE 4 8
70300280 | 70301000 | 70300280 | 70301000 | 70300280 | 70301000 | 70300280 | 70301000 | 70300280 | 70301000 | 70300280 | 70301000 | 70300280 | 70301000 | 70300280 | 70301000 | 70300280 | 70301000
TEMP PVT MK| WORK ZONE |TEMP PVT MK| WORK ZONE |TEMP PVT MK| WORK ZONE [TEMP PVT MK| WORK ZONE [TEMP PVT MK| WORK ZONE |TEMP PVT MK| WORK ZONE |TEMP PVT MK| WORK ZONE [TEMP PVT MK| WORK ZONE |TEMP PVT MK| WORK ZONE
STATION TOSTATION |  LINE24 PAVT MK LINE 24 PAVT MK LINE 24 PAVT MK LINE 24 PAVT MK LINE 24 PAVT MK LINE 24 PAVT MK LINE 24 PAVT MK LINE 24 PAVT MK LINE 24 PAVT MK
,,,,,,,,,,,,,,,,,,,,,,,,,,,, REM | REM o REM L ... REM B _REM - o BEM o BEML ... REM REM
FOOT SQFT FOOT SQFT FOOT SQFT FOOT SQFT FOOT SQFT FOOT SQFT FOOT SQFT FOOT SQFT FOOT SQOFT
RALSTON ROAD/IL 173
980450 |995+50 18 117 73
995450 |1010+50 139 168 60 118 128 236 58 24 107 23 280 43
1010450 |1025+50 62 139 12 58 72 107 110 192 24 72
1025+50  |1040+50 18 26 48 129 260 48
ROUTE 251 5
855100  |B68+00 57 84 57 336
868+00  |875+00 70 68 68 136 100 a4 120 95 20 134
875400 |885+00
ORLANDO ST
74+00  |78+00 24 24
78400 |80+00 12 2 24 14 24 12 32 24 42 24
N. 2ND FRONTAGE ROAD :
31+00 (313400 12 12 12 24 32 12 32 24 44 24
313400 |320+00
ALPINE ROAD
250100 [266+00 | 58
266100 274400 | 49 43 48 48 53 96 48 106 130 96
274400 |280+00 27 59 118
SUB-TOTAL 494 168 128 68 12 48 499 232 297 572 406 408 627 224 548 1,010 158 168
70300280 TEMP PVT MK LINE 24 TOTAL = 3,455 ADD10% = 3,801 FOOT
170301000 WORK ZONE PAVT MK REM SUB-TOTAL= 3,324 SQFT :
70301000 WORK ZONE PAVT MK REM SUB-TOTAL = 3375 SQFT
70301000 WORK ZONE PAVT MK REM SUB-TOTAL = 30644 SQFT
70301000 WORK ZONE PAVT MK REM SUB-TOTAL = 8596 SQFT
70301000 WORK ZONE PAVT MK REM SUB-TOTAL = 3324 SQFT
70301000 WORK ZONE PAVT MK REM TOTAL = 45940 . SQFT
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